Comparative Statement

Tender Nu BBMP/2019-20/OW/WORK_INDENT37130/CALL-3
Tender Na Construction of Anganavadi Building at Hosabalunagara in ward No. 11 (Kuvempunagara) Vidyaranyapura Sub Division.

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amo	GOVARDHAN D (GRD DEVELOPERS AND CONSTRUCTION) Quoted Ra	Total Amount
1	Earthwork e	1	Cum	107.18	204.12	21877.581	206.0	22079.08
2	Providing ar	2	Cum	18.66	5256.36	98083.677	5356.0	99942.96
3	Providing ar	3	Cum	19.52	4521.96	88268.659	4545.0	88718.40
4	Providing ar	4	Cum	7.13	5405.4	38540.502	5407.0	38551.91
5	Providing ar	5	Cum	48.28	6349.32	306545.16	6443.0	311068.04
6	Filling availa	6	Cum	107.18	137.16	14700.808	139.0	14898.02
7	Providing ar	7	Sqm	112.76	1011.96	114108.60	1015.0	114451.40
8	Providing T.	8	Tonne	5.13	65455.56	335787.02	65500.0	336015.00
9	KSRB 10-3	9	Sqm	73.2	976.32	71466.624	1000.0	73200.00
10	Providing 1:	10	Sqm	60.71	208.44	12654.392	210.0	12749.10
11	Providing 1	11	Sqm	162.35	264.6	42957.81	265.0	43022.75
12	Providing 1	12	Sqm	125.27	213.84	26787.736	215.0	26933.05
13	Providing ar	13	Sqm	41.8	1285.2	53721.36	1295.0	54131.00
14	Providing ar	14	Sqm	69.36	395.28	27416.620	395.0	27397.20
15	Providing ar	15	Sqm	54.71	414.72	22689.331	414.0	22649.94
16	Providing ar	16	Sqm	161.42	276.48	44629.401	300.0	48426.00
17	Providing ar	17	Sqm	7.56	2518.56	19040.313	2518.0	19036.08
18	Providing ar	18	Sqm	4.74	3812.4	18070.776	3813.0	18073.62
19	Providing ar	19	Sqm	223.06	76.68	17104.240	77.0	17175.62
20	Providing ar	20	Sqm	125.27	90.72	11364.494	91.0	11399.57
21	Providing ar	21	M	20	226.8	4536.00	226.0	4520.00
22	Providing ar	22	m	15	270	4050.00	270.0	4050.00
23	Providing ar	23	m	1	307.8	307.80	307.0	307.00
24	Providing ar	24	Each	15	648	9720.00	648.0	9720.00
25	Constructin	25	Nos	1	7604.28	7604.28	7610.0	7610.00
26	Providing ar	26	Unit	3	4945.32	14835.96	4950.0	14850.00
27	Providing ar	27	Each	15	297	4455.00	300.0	4500.00
28	Providing ar	28	Pan	2	4682.88	9365.76	4685.0	9370.00
29	Providing ar	29	Nos	1	9144.36	9144.36	9145.0	9145.00
30	Providing ar	30	m	30	760.32	22809.60	765.0	22950.00
31	Providing ar	31	m	18	429.84	7737.12	431.0	7758.00
32	Supplying a	32	Point	3	245	735.00	247.0	741.00
33	Supplying a	33	Each	2	68	136.00	70.0	140.00
34	Supplying 4	34	SqCM	844	0.25	211.00	0.3	253.20
35	Extra for Gr	35	Mtr	60	21	1260.00	25.0	1500.00
36	Supplying h	36	Mtr	60	56	3360.00	60.0	3600.00
37	Supplying a	37	Each	1	88	88.00	90.0	90.00
38	Supplying p	38	Each	1	591	591.00	600.0	600.00
39	Wiring for li	39	Mtr	15	18.6	279.00	20.0	300.00
40	Supplying a	40	Each	4	747	2988.00	750.0	3000.00
41	Supplying, f	41	No	1	2727	2727.00	2730.0	2730.00
42	Supplying o	42	Mtr	25	140.4	3510.00	150.0	3750.00
43	Labour char	43	Mtr	25	10.8	270.00	15.0	375.00
44	Digging of tr	44	Mtr	20	85	1700.00	90.0	1800.00
45	Supplying a	45	Mtr	4	345	1380.00	345.0	1380.00
46	Supplying a	46	No.	1	280	280.00	300.0	300.00

Total Summary Amount		1499896.0	1515257.9 0.00
% against Estimated Rate			1.0242
% against CSR			
Total Bid Amount			1515257.94 (L1)

ಕಾರ್ಯನಿರ್ವಾಹಕ ಅಭಿಯಂತರರು
ಬಾಗಲಗುಂಟೆ ವಿಭಾಗ ಯಲಹಂಕ ವಲಯ

Saturday, 8 August 2020 12:36:32

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37130/CALL-3	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	22/04/2020 10:38:57	29/06/2020 14:17:39	24/07/2020 13:41:20	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37130/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:58:38	21/04/2020 17:58:44	22/04/2020 10:38:57	Approve	Single bidder is participated for this work and bidder GOVARDHAN D (GRD DEVELOPERS AND CONSTRUCTION) is quoted Rs. 1515257.94 (1.02%) above, Since it is a third call hence recommended for the rates quoted by L1 bidder for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:58:38	21/04/2020 17:58:38	21/04/2020 17:58:38	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37130/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:58:31	21/04/2020 17:58:35	21/04/2020 17:58:38	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37130/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:57:53	21/04/2020 17:58:00	21/04/2020 17:58:31	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37130/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:41:45	21/04/2020 17:41:58	21/04/2020 17:57:53	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT37130/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	31/03/2020 11:00:05	21/04/2020 17:41:42	21/04/2020 17:41:45	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	31/03/2020 11:00:04	31/03/2020 11:00:04	31/03/2020 11:00:04	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT37130/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	19/03/2020 11:38:02	20/03/2020 10:42:32	20/03/2020 10:42:32	Approved		Approved Document		Completed

Back

This site is best viewed in 1024x768 resolution.